NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 2/22/2007

Control 0387-01-012
Project C 387-1-12
Highway FM 75
County COLLIN

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

SW3P RESPONSIBILITIES

TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those
areas utilized and operated by the contractor. These areas include, though not limited
to, areas used for field offices, equipment and/or material storage, and concrete or
asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and operating the project within the requirements of the CGP for discharging storm water
from the subject project and to notify MS4 permit holders of the intent to discharge storm
water.

File a Notice of Termination with TCEQ upon completion of the project when the
exposed areas have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though
not limited to, areas used for field offices, equipment and/or material storage, and
concrete or asphalt plants. These areas may be located on or off the subject project’s
R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP)
and adhering to all requirements of the permit for discharging storm water from the areas
under their operational control. Perform regular inspections, prepare a written report of
deficiencies, and repair deficiencies within the time frame set forth by the permit. File a
Notice of Termination with TCEQ upon completion of the project when the exposed
areas have been stabilized with a vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or
remove sediment and erosion control devices as indicated on TxDOT's Inspection
Reports, or as required by daily construction practices, within the time frame set forth by
the permit.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

Specification Data

Table 1: Soil Constants Requirements

L Plasticity Index Note
Item Description -
Max Min

132 | Embk(DC)(Type C) 40 8 1

Note 1. Material excavated from the project must meet the Pl requirements when used
in the top 10 feet of embankment that supports the pavement structure or other locations
shown in the plans.

Table 2: Basis of Estimate for Permanent Construction

Item Description Thickness Rate Quantity
162 |Block Sod N/A N/A 3953 sy
166 * |Fertilizer (16-20-0) N/A 400 Ibs/acre 0.163 ton
168 |Vegetative Watering N/A 240 | Mgal/acre 196.0 | Mgal
204 |Sprinking (Dust Control) N/A 1.0 Mgal/Sta 18.5 Mgal
247 |Flexible Base 28" 1.485 ton/cy 5169 ton
340 |Hot Mix Asphalt (Ty B) 4" 110 Ibs/sy/in 1406 ton

* For contractor’s information only

Note: (1) Base material weight based on 110 Ibs/cf (dry- compacted)
(2) Asphalt weight based on 110 Ibs/sy/inch

General:

The construction, operation and maintenance of the proposed project will be consistent
with the state implementation plan as prepared by the Texas Commission on
Environmental Quality.

The disturbed area for this project, as shown on the plans is 0.95 acres. However, the
Total Disturbed Area (TDA) will establish the required authorization for storm water
discharges. The TDA of this project will be determined by the sum of the disturbed area
in all project locations in the contract, and all disturbed area on all Project-Specific
Locations (PSL) located in the project limits and/or within 1 mile of the project limits. The
department will obtain an authorization to discharge storm water from the Texas
Commission on Environmental Quality (TCEQ) for the construction site as shown on the
plans, according to the TDA of the project. The contractor will obtain any required
authorization from the TCEQ for the discharge of storm water from any PSL for
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

construction support activities on or off of the project row according to the TDA of the
project. When the TDA for the project exceeds 1 acre, provide a copy of the appropriate
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL
located in the project limits or within 1 mile of the project limits. Follow the directives and
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination
System, Construction General Permit (TPDES, CGP).

Prior to contract letting, bidders may obtain a free computer diskette or electronic files
(from the engineer’s office) that contains the earthwork information. If copies of the
actual cross-sections, in additional to or instead of the diskette, are requested, they will
be available at the engineers office for borrowing by copying companies for the purpose
of making copies for the bidder at the bidders expense. This data is for non-construction
purposes only and it is the responsibility of the prospective bidder to validate the
enclosed data with appropriate plans, specifications and estimate for the project(s).

Leave all right of way areas undisturbed until actual construction is to be performed in
said areas.

Use established industry and utility safety practices to erect poles, luminaries, signs or
structures near any overhead or underground utility. Consult with the appropriate utility
company prior to beginning such work.

Underground utilities owned by the Texas Department of Transportation may be present
within the Right-Of-Way on this project. For signal, illumination, surveillance, and
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for
locates a minimum of 48 hours in advance of excavation. For irrigation systems, call
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48
hours in advance of excavation. If city or town owned irrigation facilities are present, call
the appropriate department of the local city or town a minimum of 48 hours in advance of
excavation.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Perform all electrical work in accordance with the National Electrical Code and Texas
Department of Transportation Specifications.

Consult with appropriate electric company representatives according to their respective
area to coordinate electrical services installations.

Submit pre-letting questions by e-mail or fax as follows:

e-mail: jbrodig@dot.state.tx.us and gkhanka@dot.state.tx.us
fax: (972) 542-5820.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

The answers will be submitted in the same format that they are received. A file
containing these questions and answers will be available for review at the area
engineer’s office located at 2205 S. SH 5, McKinney, Texas.

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

Provide the Engineer with a copy of all DBE subcontractor agreements prior to
commencing work.

The following standard detail sheets have been modified:
SMD(SLIP-1)-02(DAL) - District Standard for small sign assemblies.

ltem 8:

This Project will be a Five-Day Workweek in accordance with Article 8.3.A.1.

Item 100:

Remove and relocate the existing roadway signs as directed during construction within
the right of way. Replace any sign that might have been damaged by negligence at the

contractors’ expense.

The limits of preparing right of way will be measured from Sta. 4+13.73 to Sta. 22+65.33
along the centerline of construction.

ltem 104:
Sawing of concrete is not paid for directly, but is considered subsidiary to this item.

Items 104 and 496:

Removal of all concrete and structures of the types specified in the plans will be paid for
under the pertinent bid item. The removal of other types of obstructions encountered will
be paid for under Item 100, if applicable.

ltems 105:

Saw existing asphalt along neat lines where portions are to be left in place temporarily or
permanently. Sawing is not paid for directly, but is subsidiary to this item.

Properly dispose of unsalvageable material at your own expense.

Items 110 and 132:

Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth
of at least 8 inch and compact in accordance with the specifications.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

Use an approved laboratory to perform tests for sulfate and plasticity index and provide
results on sources outside the right of way at no additional expense to the department.
Test soil for sulfate levels in accordance with Tex-145-E. Contact the engineer for a list
of approved laboratories. Notify the engineer 72 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans.

When lime treatment is allowed to reduce Plasticity Index, apply lime slurry in
accordance with Item 260, “Lime Treatment (Road-Mixed).” Furnish material containing
sulfate at or below the threshold of 5000 parts per million (ppm). For material with
sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least 3 days, or
as directed. The engineer will test material placed or excavated to a depth of one foot
below and laterally to one foot outside the proposed treatment limit. Notify the engineer
48 hours before lime treatment of the material.

ltem 132:

Earth embankment Type C, is mainly composed of material other than shale. Furnish
material that is free from vegetation or other objectionable material and that conforms to
the requirements of Table 1 (Sheet B). If necessary, add lime slurry in accordance with
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements. Use
Tex-121-E, figure |, page 5 to calculate the amount of lime required. Furnish material
containing sulfate at or below the threshold of 5000 parts per million (ppm). For material
with sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least 3 days,
or as directed. Test soil for sulfate levels in accordance with Tex-145-E. Use an
approved laboratory to perform tests for sulfate and plasticity index and provide results
on sources outside the right of way to the department. Contact the engineer for a list of
approved laboratories. Notify the engineer 48 hours before sampling and testing
material. Perform split-sample verification testing with the engineer when directed. The
engineer will sample and test material produced by the construction project for
specification requirements or material sources specified in the plans. The engineer will
test material placed or excavated to a depth of one foot below and laterally to one foot
outside the proposed treatment limit. Lime treatment and testing of this material will not
be paid for directly, but will be considered subsidiary to this item.

The top 4 inches of embankment shall be fertile soil, be easily cultivated, free from
objectionable material, have relatively high erosion resistance, and be readily able to
support the growth of planting, seeding, or sodding.

ltem 162:

Use only Bermudagrass sod for block sodding.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

ltem 247:

Provide Type D, Grade 4 Flexible Base that meets the following requirements:

Table 3: Percent Retained on Sieve

1-3/4” 7/8" 3/8” No. 4 No. 40
0 10-35 30-50 45-65 70-85

Liquid Limit, % max: 40

Linear bar shrinkage, % max: 6.0

Wet ball mill, % max: 40

Wet ball mill, % max increase passing the no. 40 sieve: 20

Clay balls, % max: 1.0

Item 340:

Provide the engineer the opportunity to witness all mixture design tests. The engineer
may require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.
Provide PG64-22 binder in Type B mixture.

For mixes with PG 64-22 binder, the minimum number of passes in test Tex-242-F is
decreased to 5000. The use of RAP is permitted to meet this requirement.

Iltem 360:

Provide chairs for multiple piece tiebars, threaded connectors or other adequate devices,
used in concrete paving, or tie them to the pavement reinforcing steel. In lieu of multiple
piece tiebars, drill holes into the pavement and grout straight tiebars in place with epoxy.
Use a non-impact, rotary core drill to prevent damage to the pavement unless otherwise
directed. Clean the drill holes and then completely fill with epoxy before inserting the
tiebar. Do not bend the tiebars or insert them into plastic concrete without the approval
of the engineer.

Provide curbs monolithically constructed with the concrete pavement. If continuous
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in
the proposed areas, as detailed in the plans, and apply an approved epoxy resin to the
pavement to receive the curb as directed. This work and materials will not be paid for
directly, but is considered subsidiary to this item.

Stockpile the concrete aggregates at the plant site.
Provide pavement widening joints, as detailed in the plans, at all locations where

concrete pavement is placed adjacent to existing concrete pavement. Installation of
these joints is not paid for directly, but is considered subsidiary to this item.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

Provide a curing machine equipped with rubber tires, or other acceptable arrangement,
so that the machine will span the pavement and monolithic curb.

Curb transition is paid for as Type Il curb.

The installation of curb openings is not paid for directly, but is considered subsidiary to
this item.

Place construction, sawed and contraction joints in accordance with the pavement detalil
sheet and as directed. Joint locations, other than as shown on the plans, are subject to
approval. Pavement leaveouts are required on this project as necessary to provide for
traffic at driveways and side streets as shown in the plans or as directed. The cost of
providing these leaveouts, including the construction of a suitable crossover connection
at each site, is not paid for directly but is considered subsidiary to this item.

Provide tiebars in longitudinal joints but do not place them within 15 inches of transverse
joints.

Use "mechanical steel placing equipment” at the discretion of the engineer.
Iltem 400:

Structural Excavation is not paid for directly but is considered subsidiary to pertinent
ltems.

When placing concrete storm drain pipe on slopes of greater than or equal to 10 percent,
provide cement stabilized backfill to a depth shown on the plans. The aggregate shall
conform to the requirements of Article 421.2.E.2.

Iltem 421:

Furnish mix designs to the Engineer in a format compatible to the latest version of the
Department’s Construction Management System (SiteManager). Mix Design templates
will be provided by the Engineer.

Provide type Il cement in Class “C” and “S” Concrete.

Provide compression testing equipment capable of testing both 4” X 8" and 6” X 12"
beams.

ltem 464:
The concrete collars and the connections of pipes to existing or proposed concrete

boxes or pipe will not be paid for directly but will be considered subsidiary to the various
bid items.
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

ltem 471:

Tackweld all inlet grates and manhole covers to the frame with two 1-inch welds. Supply
un-painted cast iron inlet grate and frame and/or cast iron manhole frame and cover.

Iltem 496:
Inlet grates and manhole covers become the property of the contractor for disposal.
Iltem 502:

Provide written proposed lane closure information by 1:00 pm on the business day prior
to the proposed closures. Do not close lanes when this requirement is not met.

Erect a Type Il barricade immediately in front of or at each end of all stockpiles that are
less than 30 feet from the edge of any traveled lane. Place one Type 2 Object Marker
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Maintenance of Traffic Control Devices is of the utmost importance. Make routine
corrections as soon as possible. The following schedule of reduced payment will apply
for noncompliance on routine corrections which take longer than 48 hours (2 Days) to
correct. If a correction is deemed critical by the Engineer, immediate action is required.
Between 48 and 72 hrs (3 calendar days) = Loss of 10% of monthly payment.
Between 72 and 96 hrs (4 calendar days) = Loss of 20% of monthly payment.
Between 96 and 120 hrs (5 calendar days) = Loss of 30% of monthly payment.
Between 120 and 144 hrs (6 calendar days) = Loss of 40% of monthly payment.
After 144 hrs (6 calendar days) = Loss of %2 of monthly payment.

After 7 calendar days = Loss of one month's payment and all work will cease,
time charges will continue until traffic control is brought into compliance and is
documented on Form 599 after TXDOT review.

This in no way releases the contractor of liability for noncompliance.

Tmoowz

Iltem 504:
Furnish one Field Office (Type C) for this project.

Provide one telephone extension in each room of the Field Office. Provide one
additional line for a fax machine. The cost of the added phone line and extensions will
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Project Number: C 387-1-12 Sheet 5
County: Collin Control: 0387-01-012
Highway: FM 75

be the contractor’s responsibility. Submit requests for payment along with copies of the
phone bill and long distance charges to TxDOT for payment by force account.

Provide one paper copier capable of reproducing 11” X 17” sheets, one fax machine,
one desktop computer, one printer, and internet access for this project.

Item 506:

SW3P Maintenance Reports are made every 7 calendar days. Make corrections as
soon as possible before the next anticipated rain event or within 7 calendar days after
being able to enter the site to work for each BMP. A BMP site being "Too Wet to Work"
is the only acceptable reason for not accomplishing the corrections with the 7 calendar
day time limit and should be thoroughly documented on Form 2118. If maintenance
corrections are not made within this time frame then all work will cease, time charges will
continue until SW3P is brought into compliance and is documented on Form 2118 after
TxDOT review. This in no way releases the contractor of liability for noncompliance.

Obtain from the Engineer a copy of the project's TPDES Storm Water Program and
Notice of Intent or Construction Site Notice. Laminate the sheets and bond with
adhesive to 36"x48” plywood sign blanks. Ensure the sheets remain dry. Apply Type C
Blue reflective sheeting as the background and add the text “SW3P” in 5” black lettering,
centered at the top. Attach the signs to approved temporary mounts and locate at each
of the project limits or as directed by the Engineer. SW3P Signs, maintenance, and
repostings will be subsidiary to Item 502.

ltem 529:

Provide grooved joints at 10’ intervals and % inch expansion joint material for doweled
curb at the same locations as on the existing pavement.

Saw joints at the same location as on the existing pavement.
Item 5010:

Provide 2 transportable cellular telephones. Assign each phone to a specific TxDOT
employee associated with this project. Provide components such as batteries, cases
and cords as needed. Cost of long distance calls not related to the work, or lost or
damaged phones will be reimbursed by the individual employee to whom the phone is
assigned.

Provide cellular phones with a range of at least 100 miles and with a minimum of 500
minutes of service in the base calling plan. These phones must have a phone humber
that can be dialed as a local call from the Collin County Area Office.

Should the monthly invoice for any individual telephone exceed the base rate, the

Contractor will be reimbursed by the employee to whom that telephone is assigned.
Receipt of that payment will be returned to the Engineer.
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